
FEATHER RIVER RECREATION AND PARK DISTRICT 

REQUEST FOR QUALIFICATIONS
Professional Civil Engineering and Landscape Architecture Services 

Orchardcrest Neighborhood Park Improvements - Lots A & C

RFQ No. 2026-[091426OC] 

Issue Date September 14, 2026 

SOQs Due October 16, 2026 at 3:00 p.m. Pacific Time 

District Feather River Recreation and Park District 

Address 1200 Myers Street, Oroville, CA 95965 

Project Location 
Orchardcrest Subdivision, unincorporated Butte 

County, California 

RFQ Contact Joe Velasquez, Park Supervisor 

Email / Phone joev@frrpd.com  |  (530) 533-2011 

Selection Method: Qualifications-based selection. Do not submit a project fee or lump-sum 

cost proposal with the Statement of Qualifications unless specifically requested by FRRPD 

during negotiations. 

Prepared for public solicitation by the Feather River Recreation and Park District 
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1. Notice of Request for Qualifications

The Feather River Recreation and Park District ("District" or "FRRPD") is requesting Statements of 

Qualifications ("SOQs") from qualified professional consulting firms to provide civil engineering, 

landscape architecture, land surveying coordination, environmental/CEQA, accessibility, permitting, 

design, bid-support, construction-administration and related professional services for the 
development of two neighborhood park parcels within the Orchardcrest Subdivision
 in unincorporated Butte County, California. The project consists of two separate park sites: 

1. Lot A - Neighborhood Park

2. Lot C - Pocket Park / Dog Park

FRRPD intends to select one qualified consultant or consultant team to provide professional services 

for both sites under a single professional-services agreement, with separate tasks, budgets, and 

deliverables established for each park. 

1. Lot A construction is anticipated to be separately procured and performed by a competitively

procured public-works contractor. The professional-services agreement resulting from this RFQ

will not include construction of the physical improvements.

2. Lot C construction is anticipated to be performed primarily by FRRPD forces, subject to

applicable law, required District approvals, and applicable public-works and procurement

requirements. Any third-party specialty construction work shall be separately authorized and

procured or otherwise contracted in accordance with applicable law and District procurement

requirements. Nothing in this RFQ authorizes the selected consultant to perform construction

work or is intended to replace, avoid, or circumvent any requirements applicable to

construction.

Consultants shall not submit a project fee or cost proposal with the SOQ unless specifically requested 

by FRRPD at a later stage of the selection process. 

2. Qualifications-Based Selection

FRRPD intends to conduct this procurement as a qualifications-based selection for professional 

landscape architectural, civil engineering, environmental, land surveying, accessibility, permitting, 

design, construction-administration, and related professional services. 

The selection process is intended to be conducted pursuant to California Government Code section 

4526 and applicable District contracting and procurement policies. Government Code section 4526 

provides that selection by a state or local agency head of private architectural, landscape architectural, 

engineering, environmental, land surveying, or construction project management firms for professional 

services shall be based on demonstrated competence and on the professional qualifications necessary 

for satisfactory performance of the required services. 

Selection will therefore be based on demonstrated competence, professional qualifications, relevant 

public-agency experience, proposed personnel, project understanding, technical approach, availability, 

past performance, and the other evaluation criteria stated in this RFQ. No fee or price proposal shall be 

included in the SOQ or considered in the initial qualifications ranking. 
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Following ranking, FRRPD intends to negotiate a detailed scope of professional services and fair and 

reasonable compensation with the highest-ranked firm. If FRRPD is unable to reach a satisfactory 

agreement with that firm, the District may terminate negotiations and proceed to the next highest-

ranked firm. 

2.1  Statutory Authority and Separation of Professional Services From Construction 

California Government Code section 4526 provides that selection by a state or local agency head of 

private architectural, landscape architectural, engineering, environmental, land surveying, or 

construction project management firms for professional services shall be based on demonstrated 

competence and on the professional qualifications necessary for satisfactory performance of the 

services required. 

FRRPD intends to apply this qualifications-based selection standard to the professional services 

described in this RFQ, including civil engineering, landscape architecture, environmental/CEQA 

services, land surveying, accessibility, permitting, preparation of plans and specifications, cost 

estimating, bidding assistance, construction administration, and related professional services. 

The professional-services procurement contemplated by this RFQ is separate from the procurement or 

performance of construction work. The selected consultant will provide professional services and will 

not be engaged under the resulting professional-services agreement to perform or furnish construction, 

installation, demolition, alteration, maintenance, or repair of the physical park improvements, except for 

professional construction administration, site observation, inspection, technical interpretation, testing 

coordination, punch-list assistance, or similar professional services expressly authorized under the 

agreement. 

Construction of Lot A is anticipated to be separately procured as public works. Public Contract Code 

section 20815.1 generally requires recreation and park districts to competitively bid contracts for new 

construction, alterations, maintenance, and repairs estimated to cost in excess of $25,000, subject to 

applicable statutory exceptions and alternative procurement procedures. 

Public Contract Code section 20815.3 addresses applicable bidding procedures and provides authority 

for a recreation and park district board, by a four-fifths vote, to elect to construct a building, structure, or 

improvement by force account, subject to the requirements of that section. 

Public Contract Code section 20815.5 permits a recreation and park district to use the procedures of 

the Uniform Public Construction Cost Accounting Act in lieu of the procedures otherwise provided in 

Public Contract Code sections 20815.1 and 20815.3, subject to the requirements of applicable law. 

FRRPD will separately determine and administer the appropriate procurement or construction method 

for Lot A and for any construction work associated with Lot C. Any Lot C construction performed by 

District forces or by third-party contractors shall be undertaken in accordance with applicable law, 

District policies, required approvals, and applicable public-works, procurement, prevailing-wage, labor, 

and other requirements. 

Nothing in this RFQ or any resulting professional-services agreement is intended to authorize 

construction work or to replace, avoid, or circumvent any competitive-bidding, force-account, prevailing-

wage, labor, procurement, or other requirements applicable to construction. 
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3. District and Project Background

The Feather River Recreation and Park District is an independent California special district providing 

parks, recreation facilities, programs, and related public services in the Oroville area of Butte County. 

FRRPD owns two neighborhood park parcels within the Orchardcrest Subdivision that the District 

intends to develop for public recreational use. Lot A contains approximately 0.585 acres (25,495 square 

feet), and Lot C contains approximately 0.147 acres (6,423 square feet). The subdivision was originally 

processed under Butte County TSM20-0004. Long-term operation and maintenance funding 

requirements for the neighborhood park areas have been addressed through FRRPD Community 

Facilities District No. 2022-01 (Park Maintenance). 

Available project records include or may include, as applicable: 

• Grant deeds and Certificates of Acceptance.

• Recorded/legal parcel descriptions and survey exhibits.

• Subdivision records and Conditions of Approval available to FRRPD.

• Thermalito Water and Sewer District easement information.

• PG&E easement information.

• CFD documentation.

• Existing conceptual plans and images.

• Other available project records.

4. Project Objectives

• Develop two functional and attractive neighborhood parks appropriate for the surrounding

Orchardcrest residential community.

• Provide durable, accessible, low-maintenance recreational improvements.

• Design improvements consistent with applicable accessibility standards and Butte County

requirements.

• Protect existing public utility easements and maintain utility-owner access.

• Minimize long-term District maintenance and water consumption.

• Develop Lot A into a complete contractor-ready public works project.

• Develop Lot C to a level of design sufficient for construction primarily by FRRPD staff.

• Provide realistic cost estimates before FRRPD commits to final improvements.

• Provide designs that are practical for a small special district to construct, operate, and

maintain.

5. Lot A - Neighborhood Park

Lot A is approximately 0.585 acres / 25,495 square feet. FRRPD intends for the site to function as a 

compact neighborhood park with a large flexible lawn, family recreation amenities, shade, seating, and 

an accessible walking loop. 
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5.1 Preliminary Program 

• Required grading and drainage.

• Utility improvements as necessary.
• Open turf area.

• Playground and required safety surfacing.

• Partial playground shade structure(s) and/or shade sails that provide meaningful shade 

while retaining both shaded and open play opportunities.

• Accessible pedestrian walkway / walking loop.

• Covered picnic area / pavilion with accessible picnic tables and seating.

• Shade trees.

• Drought-tolerant landscaping.

• Irrigation.

• Benches and trash receptacles as appropriate.

• Park identification and rules signage.

• Accessible connections between all primary amenities.

FRRPD has prepared an illustrative concept rendering to communicate the desired general character 

and mix of amenities. The rendering is not survey-based, is not to scale, and does not establish final 

locations, dimensions, grades, materials, utility routing, or quantities. The selected consultant is 

expected to verify conditions and develop technically feasible alternatives rather than reproduce the 

rendering. 

5.2 Concept Alternatives 

The consultant shall evaluate the physical, operational, accessibility, and budgetary feasibility of the 

proposed program and develop approximately two to three practical concept alternatives for FRRPD 

consideration. 

• Playground size and location.

• Playground shade coverage and placement, with both shaded and open play opportunities.

• Open-turf area.

• Walking-loop configuration.

• Covered picnic pavilion location, size, configuration, and relationship to the open turf area.

• Shade-tree placement.

• Accessibility.

• Site drainage.

• Utility conflicts.

• Long-term maintenance.

• Preliminary construction cost.

6. Lot C - Pocket Park / Dog Park

Lot C is approximately 0.147 acres / 6,423 square feet and is constrained by existing utility easements. 
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6.1 Preliminary Program 

• Artificial turf dog-use area.

• Decomposed granite accessible pathways.

• Salt-and-pepper gravel perimeter.

• Drought-tolerant landscaping.

• Three park benches.

• One solar park light.

• One trash receptacle.

• Dog-waste station.

• Dog drinking-water station 
• Perimeter fencing and gate(s), as appropriate.

• Park identification / rules signage.

FRRPD has also prepared an illustrative Lot C concept image as a starting point. The selected 

consultant shall refine the concept based on survey, accessibility, utility-easement requirements, 

drainage, constructability, and applicable agency approvals. 

6.2 Known Easement Constraints 

• Thermalito Water and Sewer District water easement.

• Thermalito Water and Sewer District sanitary sewer easement.

• PG&E easement.

Current FRRPD design intent: 

• No permanent concrete flatwork within TWSD easements unless specifically approved by 
TWSD.

• No irrigation within TWSD easements unless specifically approved by TWSD.

• Artificial turf within a TWSD easement should be designed as a removable improvement.

• Permanent improvements should be located outside utility easements whenever feasible.

• Utility valves, cleanouts, appurtenances, and access areas must remain available.

7. General Consultant Scope of Services

The following scope represents FRRPD's anticipated professional-service needs. The final scope will 

be negotiated with the selected consultant. The scope does not include construction of the physical 

improvements at Lot A or Lot C. 

• Task 1 - Project Initiation / Record Review

• Attend project kickoff meeting.

• Review available District records, subdivision documents, survey/legal information, and utility

easement information.

• Review applicable planning/environmental documentation.

• Conduct initial site visits.

• Identify missing information, required subconsultants, anticipated permits, key constraints, and

proposed schedule.

• Prepare a concise project initiation memorandum/work plan.
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Task 2 - Field Verification / Survey - Lots A & C 

• Provide or coordinate boundary/topographic survey and field verification appropriate for design.

• Verify monuments, elevations, sidewalks/curbs, drainage patterns, visible utility features,

easements, vegetation, and other relevant site constraints.

• Prepare suitable base mapping for both sites.

Task 3 - Conceptual Design - Lots A & C 

• Prepare approximately two to three Lot A concept alternatives with planning-level cost

estimates.

• Refine FRRPD's existing Lot C concept into a scaled technical concept.

• Present concepts to FRRPD and revise the preferred direction.

Task 4 - Accessibility Review - Lots A & C 

• Integrate accessibility into site planning and design.

• Evaluate accessible entrances/routes, slopes, surfaces, playground access, covered

picnic/pavilion access, bench and picnic-table clear spaces, gates, dog-water facilities, and

transitions.

Task 5 - Grading / Drainage - Lots A & C 

• Evaluate existing and proposed drainage.

• Prepare grading and drainage design appropriate to each site.

• Address turf, covered picnic/pavilion, playground, walkway, dog-park, and adjoining-property

drainage.

• Identify need for additional civil, hydrologic, geotechnical, or drainage analysis.

Task 6 - Utility / Easement Technical Support - Lots A & C 

• Prepare technical exhibits and responses for TWSD, PG&E, and other utilities as needed.

• Support water-service, backflow, irrigation routing, utility clearances, and easement-compatible

design.

• FRRPD will remain the primary utility-owner contact unless otherwise authorized.

Task 7 - Butte County Review and Permit Coordination - Lots A & C 

• Lead technical coordination with Butte County Development Services and Public Works.

• Determine and support required planning, grading, encroachment, building, drainage,

accessibility, and other approvals.

• Prepare required technical submittals, respond to comments, and revise plans.

Task 8 - CEQA / Environmental Review - Lots A & C 

• Review prior Orchardcrest environmental documentation.

• Prepare project descriptions and evaluate the appropriate CEQA pathway.

• Evaluate potential categorical exemptions and exceptions.

• Identify additional studies if necessary.

• Prepare recommended CEQA documentation and draft notices as appropriate.

• FRRPD will remain the CEQA lead agency and final decision maker.
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Task 9 - Lot A Design Development - 30% / 60% / 90% / 100% 

• Advance Lot A through staged design to complete bid-ready construction documents.

• Include grading/drainage, accessibility, playground and partial shade elements, covered picnic

pavilion, landscape/irrigation, utilities, furnishings, details, quantities, technical specifications,

and cost estimates.

• Prepare applicable signed/sealed plans and final engineer's estimate.

Task 10 - Lot C Implementation Documents 

• Prepare final plans and technical details sufficient to support FRRPD's anticipated construction 
of Lot C by District forces, including site plan, grading/elevations, accessible route, turf/DG 
sections, gravel/landscape areas, fencing/gates, amenities, water service, drainage, easement 
restrictions, construction notes, material performance specifications, and quantities. The plans 
and technical documents are professional design documents and do not constitute authorization 
for the consultant to perform construction work.

Task 11 - Lot A Bid-Phase Services 

• Attend pre-bid meeting/job walk if requested.

• Respond to technical bidder questions.

• Prepare technical addenda and clarifications.

• Assist with substitutions and technical bid review.

• FRRPD will administer the Lot A public-works procurement, including solicitation,

receipt and evaluation of bids, contractor selection, award, and contract administration.

Task 12 - Lot A Construction-Phase Services - Optional 

• Preconstruction meeting.

• Submittal/shop-drawing review.

• RFI responses.

• Technical interpretation.

• Periodic site observations.

• Change-order technical support.

• Punch list and final inspection assistance.

• Record drawings / as-built support.

• All services under this task are professional construction-administration and technical-support

services and do not include furnishing or performing construction work.
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Task 13 - Lot C Professional Construction Support - As Needed 

Provide limited professional technical support, as authorized by FRRPD, during any Lot C 
construction performed by District forces, including: 

• Field clarification of the consultant's design documents.
• Technical responses to unforeseen site conditions affecting the design.
• Accessibility-related technical review.
• Review of proposed field modifications for consistency with the design.
• Final professional technical review of completed improvements, as requested by FRRPD.

Services under this task are limited to professional technical support and construction administration. 
The consultant shall not furnish labor, materials, equipment, or construction services for Lot C under 
the professional-services agreement. 

Task 14 - Cost Estimating 

• Prepare Lot A concept, 30%, 60%, 90%, and final engineer's estimates.

• Prepare Lot C planning-level estimate, quantity takeoff, and final design estimate.

• Clearly state assumptions and appropriate contingencies.

Task 15 - Project Schedule / Management 

• Designate one primary Project Manager.

• Maintain project schedule and coordinate subconsultants.

• Identify decisions needed from FRRPD and potential schedule impacts.

• Attend coordination meetings and provide concise progress updates.

8. Desired Consultant Qualifications

• California public-agency park-design experience.

• Civil engineering and landscape architecture capabilities.

• Park and recreation facility design, including playground planning/design, shade structures,

picnic pavilions, and site furnishings.

• Accessible public-facility design.

• Grading and drainage.

• Public-works construction-document preparation.

• California CEQA experience.

• Butte County or comparable local permitting experience.

• Utility/easement coordination.

• Public bidding and bid-support experience.

• Construction-phase support.

• Cost estimating.

• Low-maintenance and lifecycle-cost design.

• Experience with California special districts, park districts, cities, counties, or comparable local

agencies.
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9. Professional Licensing

The consultant team shall possess all professional licenses required to perform the assigned services 

in California. The SOQ shall identify: 

• California Civil Engineer(s).

• California Landscape Architect(s).

• California-licensed Land Surveyor(s), as applicable to the proposed survey scope
• Environmental/CEQA professionals.

• Accessibility expertise.

• Other key subconsultants.

Include license numbers for proposed licensed professionals. 

10. Statement of Qualifications - Required Content

SOQs should be concise and directly responsive. FRRPD recommends that SOQs not exceed 20 
pages, excluding covers, resumes, and required forms. 
Cover Letter 

• Firm name and primary office.

• Principal contact and proposed Project Manager.

• Authorized representative.

• Commitment to provide the proposed team.

Firm Qualifications 

• Firm history and relevant California public-agency experience.

• Park/recreation, civil, landscape architecture, CEQA, surveying, and construction-document

capabilities.

Comparable Project Experience 

• Approximately five relevant projects, preferably for California public agencies.

• Identify client, scope, consultant role, approximate construction cost, completion date, key staff, 
and client reference.

Project Understanding 

• Demonstrate understanding of Lots A and C, different construction delivery methods,

utility/easement constraints, County review, accessibility, CEQA, public works bidding, and

FRRPD maintenance considerations.

Technical Approach 

• Describe approach to field verification, concept development, County review, CEQA,

accessibility, drainage, utility coordination, Lot A bid documents, Lot C force-account support,

and cost control.

Project Schedule / Availability 

• Provide proposed schedule, milestones, current team availability, and ability to meet the 
anticipated timeline.
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Quality Assurance / Quality Control 

• Describe QA/QC for plans, specifications, cost estimates, accessibility, and interdisciplinary

coordination.

References 

• Provide at least three public-agency client references.

Conflicts / Material Matters 

• Identify actual or potential conflicts and material matters relevant to the firm's ability to perform.

Exceptions 

• Identify requested exceptions to the RFQ or anticipated professional-services requirements. If

none, state "No Exceptions."

11. Do Not Submit Fee with SOQ

Important: Do not include a proposed project fee, lump-sum price, not-to-exceed project price, or 
other compensation proposal in the Statement of Qualifications. FRRPD will not use proposed price or 
fee as a factor in the initial qualifications ranking. 

After FRRPD identifies the highest-ranked consultant, the District intends to negotiate the final scope 
of professional services and fair and reasonable compensation with that consultant. The selected firm 
may be requested to provide detailed fee information during negotiations, including task-level staffing, 
labor hours, billing classifications and rates, subconsultant costs, reimbursables, separate Lot A and 
Lot C costs, optional-service costs, and other information reasonably necessary for the District to 
evaluate the proposed compensation. 

If FRRPD and the highest-ranked consultant are unable to reach a satisfactory agreement concerning 
scope and fair and reasonable compensation, FRRPD may terminate negotiations and proceed to the 
next highest-ranked firm. 

Nothing in this section authorizes the selected consultant to perform construction work or affects the 
separate procurement requirements applicable to construction of the park improvements. 

After FRRPD identifies the highest-ranked consultant the District will refine the scope and negotiate 

fair and reasonable compensation. FRRPD intends to establish separate fee/task accounting for 

common/shared Orchardcrest services, Lot A, Lot C, optional Lot A construction-phase services, and 

other authorized optional services. 

12. Evaluation Criteria

Evaluation Criterion Weight 

Qualifications and experience of proposed Project Manager / key personnel 25% 

Relevant public park / recreation project experience 20% 

Understanding of Lots A & C and project constraints 20% 

Technical approach / work plan 15% 

California public-agency / permitting / CEQA / accessibility experience 10% 

Project schedule, availability, and ability to perform 5% 

References / demonstrated past performance 5% 

TOTAL 100% 
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13. Shortlist / Interviews

FRRPD reserves the right to select based solely on written SOQs or to establish a shortlist and conduct 

interviews. If interviews are conducted, FRRPD anticipates inviting approximately three of the highest-

ranked firms when practicable. 

14. Fee Negotiation

After ranking, FRRPD intends to begin negotiations concerning the final professional-services scope 

and compensation with the highest-qualified firm. The selected firm may be asked to provide a detailed 

scope, task breakdown, staffing, labor hours, billing classifications/rates, subconsultant costs, 

reimbursables, separate Lot A and Lot C costs, optional-service costs, and project schedule. If FRRPD 

cannot reach satisfactory terms, the District may terminate negotiations and proceed to the next 

highest-ranked firm. 

15. Anticipated Selection Schedule

The following schedule is anticipated and may be modified by FRRPD through written notice or 

addendum. 

Activity Date 

RFQ Issued September 14, 2026 

Optional Pre-Submittal Meeting / Site Walk September 23, 2026 at 10:00 a.m. 

Deadline for Questions October 2, 2026 at 4:00p.m. 

District Response / Addendum October 9, 2026 

SOQs Due October 16, 2026 at 3:00 p.m. 

Evaluation October 19-23, 2026 

Shortlist Notification November 2, 2026 

Interviews, if conducted November 9, 2026 

Notice of Highest-Ranked Firm November 10, 2026 

Scope / Fee Negotiation November 12-18, 2026 

Board Authorization November 24, 2026 (anticipated) 

Anticipated Notice to Proceed November 30, 2026 
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16. Questions / Communications

All questions regarding this RFQ shall be submitted in writing to: 

Joe Velasquez 

Park Supervisor 

Feather River Recreation and Park District 

1200 Myers Street 

Oroville, CA 95965 

Email: joev@frrpd.com 

Phone: (530) 533-2011 

Questions must be received no later than October 2, 2026 at 4:00 p.m. Pacific Time. Responses that 

materially affect the RFQ will be issued by written addendum. Respondents shall not rely upon oral 

interpretations or representations. 

17. Submittal Requirements

SOQs must be received no later than: 

October 16, 2026 at 3:00 p.m. Pacific Time 

Submit electronically to: joev@frrpd.com 

Subject line: RFQ - Orchardcrest Neighborhood Park Improvements - Lots A & C 

Electronic submittal is preferred. If a respondent elects to deliver a hard copy, submit one original to 

FRRPD at 1200 Myers Street, Oroville, CA 95965, by the same deadline. Late SOQs may be rejected. 

18. Public Records

SOQs submitted to FRRPD may become public records subject to disclosure under applicable 

California law. Respondents should clearly identify information they believe is legally exempt from 

disclosure and provide the legal basis for the claim. FRRPD does not guarantee that information 

marked confidential will be exempt from disclosure. 

19. Conflicts of Interest

Consultants must disclose actual, apparent, or potential conflicts of interest associated with this project 

and comply with applicable California conflict-of-interest laws. 

20. Insurance

The selected consultant will be required to maintain insurance acceptable to FRRPD, anticipated to 

include: 

• Commercial General Liability.

• Automobile Liability.

• Workers' Compensation / Employer's Liability.

• Professional Liability / Errors and Omissions.

Final limits and endorsement requirements will be established in FRRPD's professional-services 

agreement. 



21. Professional Services Agreement

The selected consultant will be required to enter into FRRPD's professional-services agreement, 

anticipated to address: 

• Scope of services and compensation.

• Schedule.

• Insurance and indemnification.

• Professional standard of care.

• Ownership / use of work products.

• Records and audit rights.

• Termination.

• Conflicts of interest.

• Independent-contractor status.

• Compliance with applicable laws.

• Subconsultants.

• Changes and additional services.

FRRPD may issue its proposed professional-services agreement with the solicitation or by addendum.
Respondents should identify material objections with their SOQ. 

22. Ownership / Use of Work Product

FRRPD anticipates requiring appropriate rights to use plans, reports, specifications, electronic files, 

surveys, environmental documents, and other project work products prepared for the District, subject to 

appropriate professional limitations concerning modification or reuse without consultant involvement. 

23. Subconsultants

Respondents shall identify significant proposed subconsultants and assigned responsibilities. The 

prime consultant shall remain responsible for coordination and performance. FRRPD prefers one 

accountable Project Manager for the combined Lots A and C assignment. 

24. Small and Local Business Participation

FRRPD encourages participation by qualified small businesses and local/regional professional firms 

consistent with applicable law and the need to obtain the most qualified professional team.  

Selection will remain qualifications-based. 
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25. District Rights

• Reject any or all SOQs.

• Cancel or reissue the RFQ.

• Amend the RFQ by addendum.

• Extend deadlines.

• Request clarification or additional information.

• Waive immaterial irregularities.

• Verify information and contact references.

• Conduct interviews.

• Negotiate the final scope.

• Modify the anticipated scope.

• Negotiate and contract for all or any defined portion of the professional services described in 
this RFQ, including separate or deferred professional services for Lot A and Lot C, provided that 
any resulting agreement remains limited to professional services.

• Authorize optional services later.

• Terminate negotiations and proceed to another qualified firm.

FRRPD intends to conduct this procurement as a qualifications-based selection for professional 

landscape architectural, civil engineering, environmental, land surveying, accessibility, permitting, 

design, construction-administration, and related professional services.  Issuance of this RFQ does not 

commit FRRPD to award a contract. FRRPD will not reimburse respondents for costs incurred in 

preparing SOQs, attending interviews, site visits, or participating in the selection process. 

26. Anticipated Consultant Agreement Structure

Basic Services  

Phase 1 - Common Orchardcrest Services: project initiation, records review, survey/base mapping, 

and common agency research/coordination. 

Phase 2 - Lot A: concepts, preferred design, CEQA, accessibility, County review, 30/60/90/100% 

design, final bid-ready documents, and bid assistance. 

Phase 3 - Lot C: existing-condition verification, refined concept, CEQA, accessibility, County review, 

implementation plans/details, quantity/cost support, and limited construction support. 

Optional Services 

• Lot A construction-phase services.

• Additional environmental studies.

• Geotechnical services.

• Additional surveying.

• Specialized utility engineering.

• Additional agency permitting.

• Other mutually agreed professional services within the general subject matter and professional

character of this RFQ, subject to written FRRPD authorization and applicable procurement

requirements. No optional work shall proceed without written FRRPD authorization.
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27. FRRPD's Anticipated Role

FRRPD will remain the project owner and will directly manage the following District responsibilities: 

• Project administration and consultant contract.

• Project budgets.

• TWSD and PG&E relationships.

• Board actions.

• Procurement.

• Lot A construction bidding.

• Management of anticipated Lot C construction by District forces.
• Separately procuring and administering any third-party construction contracts associated with 

Lot A or Lot C, as required by applicable law and District policy.

• Construction cost tracking.

• Project acceptance and closeout.

• Long-term maintenance.

28. Desired Project Approach

FRRPD is seeking a consultant that understands these are small neighborhood park projects for a local 

special district. The District is not seeking unnecessarily complex or expensive design solutions. 

• Practicality

• Accessibility

• Constructability

• Durability

• Efficient FRRPD maintenance

• Water efficiency

• Lifecycle cost

• Straightforward public bidding

• Appropriate neighborhood-scale recreation.

29. Reference Materials / Attachments

Attachment A  Recorded Grant Deed, Certificate of Acceptance, and Lot A/Lot C legal descriptions and 

survey exhibits (Butte County Doc. No. 2026-0004387). 

Attachment B Thermalito Water and Sewer District Resolution 03-25 and easement information. 

Attachment C Lot A conceptual rendering (illustrative only; included at end of this RFQ). 

Attachment D Lot C conceptual rendering (illustrative only; included at end of this RFQ). 

Attachment E FRRPD Professional Services Agreement, if issued with the solicitation or by addendum. 

The recorded/legal and agency documents listed above may be provided as separate files with the 

RFQ package. Respondents are responsible for reviewing all RFQ attachments and addenda. Concept 

images are provided solely to communicate FRRPD intent and do not supersede recorded documents, 

survey information, utility easements, code requirements, or field verification. 



FRRPD  |  Orchardcrest Neighborhood Park Improvements - RFQ  |  Page 17 of 17 

30. Certification

By submitting an SOQ, respondent represents that: 

• The information submitted is accurate to the best of its knowledge.

• The proposed personnel are available to perform the assignment as represented.

• Required professional licenses will remain valid throughout performance.

• Known conflicts of interest have been disclosed.

• The respondent understands that selection will be qualifications-based.

• The respondent understands that detailed fee negotiations will occur after consultant ranking.

• The respondent accepts the RFQ requirements except for specifically identified exceptions.

END OF REQUEST FOR QUALIFICATIONS 
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ATTACHMENT C - LOT A CONCEPTUAL RENDERING

Orchardcrest Neighborhood Park - Illustrative Design Intent 

Illustrative only - not to scale. The selected consultant shall verify property limits, easements, utilities, grades, accessibility, drainage, 

dimensions, materials, and feasibility. The concept is intended to communicate the desired mix of open turf, accessible walking paths, 

playground with partial shade options, covered picnic area, benches, landscaping, and shade trees. 



FRRPD  |  Orchardcrest Neighborhood Park Improvements - RFQ   

ATTACHMENT D - LOT C CONCEPTUAL RENDERING

Orchardcrest Pocket Park / Dog Park - Illustrative Design Intent 

Illustrative only - not to scale. The selected consultant shall refine the concept around recorded TWSD and PG&E easements and 

shall maintain utility access. Permanent improvements should be located outside easements whenever feasible; any removable 

improvements within easements shall be designed for practical utility access and restoration. 




